


断面修復工

根拠図



仮設工

大型土のう
大型土のう

$$A = 6.0$$

$$\begin{array}{rcl} & = & 6.0 \text{ 袋} \\ \text{小計} & = & 6.0 \text{ 袋} \end{array}$$

土のう工
小型土のう

1列=5段積

$$A = 5.0 \times 8.0$$

$$\begin{array}{rcl} & = & 40.0 \text{ 袋} \\ \text{小計} & = & 40.0 \text{ 袋} \end{array}$$

遮水シート

$$A = 1.900 \times (2.549 + 1.340 + 3.000)$$

$$\begin{array}{rcl} & = & 13.089 \\ \text{小計} & = & 13.089 \text{ m2} \end{array}$$

締切排水工

工事用水中ポンプ

$$10.00$$

$$\begin{array}{rcl} & = & 10.0 \text{ 供用日} \\ \text{小計} & = & 10.0 \text{ 供用日} \end{array}$$

構造物撤去工

土工

土砂掘削工

CAD図より	16.699		=	16.699	m2
V =	16.699	× (1.250 - 0.730)	=	8.683	m3
小計			=	8.683	m3

土砂埋戻し工

8.68		=	8.7	m3
小計		=	8.7	m3

殻運搬

殻運搬

0.77		=	0.77	m3
小計		=	0.77	m3